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ARTICLE B-3 CONTRACT VALUE

Basic Period Sep 98-30 Sep 03

The contract value is summarized below:

Contract Period Estimated Cost Available Award Fee* |Contract Value
Phase-In Period (FFP)

(Sept 1998) $1,113,486 1,113,486
Basic Period Thru 487

10/01/98-09/30/00 $396,406,378 $23,187,199 419,693,577
Neg. Cost Overrun MOD 135 $9,200,000 $0 9,200,000
Cost Overrun $0 $0 0
Mod No. Cost Overrun 0
Mod No. 0
Total FY99-FYQ0 $405,606,378 $23,187,199 428,793,577
{10/01/00-09/30/01) $215,635,118 $13,106,768 228,741,886
Neg. Cost Overrun MOD 135 $18,804,377 $0 18,804,377
Cost Overrun $0 $0 0
Mod No. Cost Overrun 0
Mod No. 0
Total FY01 $234,439,495 $13,106,768 247,546,263
(10/01/01-09/30/02) $234,055,207 $14,098,312 248,153,519
Neg. Cost Overrun MOD 135 $19,865,904 $0 19,865,904
Cost Overrun $0 $0 0
Mod No. Cost Overrun 0
Mod No. 0
Total FY02 $253,921,111 $14,098,312 268,019,423
(10/01/02-09/30/03) $247,365,902 $15,357 411 262,723,313
Neg. Cost Overrun MOD 135 $22,426,471 $0 22,426,471
Cost Overrun $0 $0 0
Mad No. Cost Overrun 0
Mod No. 0
Total FY03 $269,792,373 $15,357.411 285,149,784
TOTAL BASIC PERIOD $1,164,872,843 $65,749,690 1,230,622,533

Option Period 1 Oct 03 - 30 Sept 04

Option 1A

(10/01/03-09/30/04) $244,075,599 $15,352,803 259,428,402
[Neg. Cost Overrun MOD 135 $22,135,767 $0 22,135,767
Cost Overrun $0 $0 0
Mod No. Cost Overrun 0
Mod No. 0
Total FY04 $266,211,366 $15,352,803 281,564,169
Option 3BA T -
(10/01/03-09/30/04) $2,322,030 $185,762 2,507,792
Option 58A N

(10/01/03-09/30/04) $321,092  $25.687 346,779
TOTAL OPTION 1A PERIOD $268,854,488 $15,564,252 284,418,740

Mod No. 488
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NAS10-99001

~ Option Period 1 Oct 04 - 30 Sept 06

Contract Period

Estimated Cost

Available Award Fee*

|Contract Value

Opuons Thru Mod 487

OPTION 1B

(10/01/04-09/30/05) $278,763,190 $17,058,749 295,821,939

Neg. Cost Overrun MOD 135 525,895,945 - S0 25,895,945

Cost Overrun Cio] l——— S0 0
Mod No. Cost Overrun — 0

Mod No. 1 B S0

Total FY05 $304,669,135]  $17,058,749 321,717,884

(10/01/05-09/30/06) | $259,760,241 '$13,909,908| 273,670,149

Neg. Cost Overrun MOD 135 - $29,101,654 S0 29,101,654

Cost Overrun . %0 $0 0

Mod No. Cost Overrun 0

Mod No. _ | 80

Total FY06 S— | $288,861,895 $13,909,908 302,771,803 |
Option 3BB ] |

10/01/04-09/30/05 $2,391,149 $191,292 2,582,441

10/01/05-09/30/06 $2,477,883 $198,231 2,676,114

Total Option 3BB 54,869,032 $389,523 5,258,555
Option 5BB Ei

10/01/04-09/30/05  $331,342 $26,507 357,849

10/01/05-09/30/06 '$331,781 826,542 358,323

Total Option 5BB $663,123  $53,049 716,172

TOTAL OPTION 1B Period ~ $599,053,185 '$31,411,229 630,464,414

Option Periods 1 Oct 06 - 30 Sep 08

Contract Period

Estimated Cost

Available Award Fee*

Contract Value

OPTION 1C 1 -

(10/01/06-9/30/07) " $245256,449 - $12,847,834 258,104,283
Neg. Cost Overrun MOD 135 | $31,867,270 - S0 31,867,270
Cost Overrun = $0| - $0 0

Mod No. Cost Overrun | 0

Mod No. 488 (§777,739)] ($51,954) ~ (829,693)
Total FY07 | $276,345,980 ~ $12,795,880 289,141,860

(10/01/07-9/30/08) $249,638,584 ~ $15,998,211 265,636,795

Neg. Cost Overrun MOD 135 $33,448,837 ) S0 33,448, 837

Cost Overrun S0 - S0 0

Mod No. Cost Overrun [ ' 0
Mod No. 488 Sea,| $62,219 839,958 |
Total FY08 $283,865,160 $16,060,430 299,925,590 |

Mod No. 488
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I

Option Periods 1 Oct 06 - 30 Sep 08 Cont.
Option 3B8C
10/01/06-09/30/07 $2,539,810 $203,185 2,742,995
10/01/07-09/30/08 $2,621,598 $209,728 2,831,326
Total Option 3BC $5,161,408 $412,913 5,574,321
Option 4BB
10/01/04-09/30/05 $0 $0 0
10/01/05-09/30/06 $0 $0 0
Total Option 4BB $0 $0 0
Option 4BC
10/01/06-09/30/07 $0 $0 $0
10/01/07-09/30/08 $0 $0 $0
Total Option 4BC $0 $0 $0
Option 5BC
10/01/06-09/30/07 $332,204 $26,576 358,780
10/01/07-09/30/08 $341,511 $27.321 368,832
Total Option 5BC $673,715 $53,897 727,612
TOTAL OPTION 1C Period $566,046,263 $29,323,120 595,369,383
TOTAL CONTRACT
VALUE SEP98-SEPQ8 $2,598,826,779 $142,048,291 $2,740,875,070

*Earned fees for past periods plus the available fees for future periods

Exercised options are moved above the Total Contract Value Line.

Mod No. 488
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Mod 488

~[ARTICLE B-4

AWARD FEE

The amount of award fee earned, if any, shall be determined in accordance with Section J,
~|Attachment J-8, Award Fee Evaluation Plan, and other provisions of this contract as

~ lapplicable. The following specifies by award fee period the amount of available award fee,
the amount of earned award fee, and the award fee score.

Available
Award Fee |Total Award| Adjusted Earned Earned Award Fee

AF| BASIC PERIOD OF | | Through Mod|Fee For Mod| Available Award Fee | Award Fee Earned Score and
P | PERFORMANCE 487 488 Award Fee | Mod 487 | Mod 488 | Award Fee Mod

1] 10/01/98| 03/31/99| $7,681,869 $7,681,869 | $6,146,144 | $6,146,144 | 80% Mod 15
2| 04/01/99, 09/30/99  $6,033,858 $6,033,858 | $4,826,665 $4,826,665 | 80% Mod 36
3] 10/01/99| 03/31/00 | $7,837,000 $7,837,000 | $6,731,039 $6,731,039 | 86% Mod 57
4| 04/01/00| 09/30/00 | $6,451,003 | $6,451,003 | $5,483,352 | $5,483,352 | 85% Mod 75
5| 10/01/00| 03/31/01| $7,589,239 | | $7,589,239 | $6,754,934 $6,754,934 | 89% Mod 99
6] 04/01/01, 09/30/01 | $6,976,249 | $6,976,249 | $6,348,388 | $6,348,388 | 91%Mod118
7] 10/01/01| 03/31/02| | $5,863,642 | $5,863,642 | $5,336,408 $5,336,408 | 91%Mod127
8| 04/01/02 09/30/02| | $9,798,867 | $9,798,867 | $8,765,356 $8,765,356 | 92%Mod147
9] 10/01/02] 03/31/03 | $8,121,627 $8,121,627 | $7,634,968 | $7,634,968 | 94%Mod167
10| 04/01/03| 09/30/03 | $8,128,883 $8,128,883 | $7,722,439 | | $7,722,439 | 95%Mod194
11] 10/01/03| 03/31/04 | $7,899,317 | $7,899,317 | $7,583,343 $7,583,343 | 96%Mod220
12| 04/01/04, 09/30/04 | $8,227,738 $8,227,738 | $7,980,906 $7,980,906 | 97%Mod248 |
13| 10/01/04] 03/31/05|  $9,790,689 $9,790,689 | $9,105,655 $9,105,655 | 93%Mod 283
14| 04/01/05 09/30/05)  $8,979,160 | $8,979,160 | $8,170,894 $8,170,894 | 91%Mod325
15| 10/01/05 03/31/06,  $9,117,893 | $9,117,893 | $7,476,674 $7,476,674 | 82%Mod350
16| 04/01/06) 09/30/06| | $8,041,072 | $8,041,072 | $6,658,007 $6,658,007 | 82.8%Mod393
17| 10/01/06| 03/31/07 | $7,783,775 $15 | $7,783,790 | $6,227,018 |  §12 $6,227,030 | 80%Mod430
18] 04/01/07 09/30/07 | $8,204,283 | ($62,234) | $8,142,049 | $6,850,576 | (§51,965) & $6,798,611 | 83.5%Mod480
19] 10/01/07, 03/31/08 | $8,385,036 | $46,051 $8,431,087
20| 04/01/08| 09/30/08 | $7,850,223 | $16,168 | $7,866,391

|
|
GRAND TOTAL $158,761,423 SO |$158,761,423 ($51,953) | $142,048,291 | Earned & Available
- | i .
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Mod No. 488

ARTICLE G-2

CONTRACT FUNDI

NG

Pursuant to FAR Clause 52.232.22, Limitation of Funds, funds presently allotted to this contract and

the period through which they are estimated to be adequate are specified in the table below:

The below table is created with the beginning values based on modification 478

I ) _ o Total
Funded Funded Funded ADEQUATE
As of MOD Contract Value | Cost Fee Cost/Fee THROUGH
Subtotal as _ B -
of Mod 478 $2,731,639,523 | $2,304,179,622 $185,351,833 $2,489,531,455  11/21/2007
480/ ($1,333,894) ' o
481] $1,562,127 _ _ |
485 $13,462,728 $1,077,018 $ 14,539,746 12/17/2007
486 $9,097,049 _ } i
487 _ $44,216 $3,537 $ 47,753 | 12/17/2007|
488 $10,265 ) N i
|
. | 2 ~
I - [
|
TOTAL $2,740,875,070 $2,317,686,566 $186,432,388  $2,504,118,954.




